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REQUEST FOR PROPOSALS

“Leaking Underground Storage Tank (LUST) Post-Hurricane
RECAP Evaluation Corrective Action Study”
Louisiana Department of Environmental Quality

PART I. ADMINISTRATIVE INFORMATION

1.1  Request for Proposals

The Louisiana Department of Environmental Quality (LDEQ) is committed to protecting public
health and the environment in Louisiana by assessing leaking underground storage tank (LUST)
sites in areas affected by Hurricanes Katrina and Rita to identify problems and address the most
immediate needs. The objectives to be achieved in order to attain this goal include RECAP
Evaluation of approved damaged facilities; Corrective Action Study of approved damaged
facilities; and Corrective Action Plan Development of approved damaged facilities. This project
will be under the direction of the Underground Storage Tank Division (USTD). LDEQ invites
all qualified parties to submit proposals for providing these services.

The Contractor who is selected to perform the work under this contract will be precluded
from proposing on and performing any and all following phase work at these sites under
contracts awarded by the LDEQ, as provided by federal post-hurricane grant funding.

1.2 Contract Term and Compensation

The term of the contract will begin approximately March 1, 2008 and end approximately
February 28, 2009. Compensation for contract services will be based on the Schedule of Prices
(see RFP Section 3.2.7) to be incorporated into the contract, with a maximum total contract cost
based on the scheduled number of units of requested services and the unit prices resulting from
the RFP process. LDEQ reserves the right to amend the contract to increase the number of units
of requested services and thereby increase the total contract cost, using the unit prices
established in the Schedule of Prices. This contract and any amendments require the approval of
the Commissioner of the Division of Administration.

1.3  Proposal Preparation

Instructions for preparing proposals are provided in Part Il below. Proposals submitted for
consideration should follow the specified order of presentation and format.

1.4 Questions and Answers

It is not intended that a pre-proposal conference be held. Any and all questions regarding this
Request for Proposals must be submitted in writing to the LDEQ Contracts and Grants
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Division by December 17, 2007. Do _not contact other LDEQ program personnel with
guestions regarding this RFP.

Questions may be mailed to:

Robyn Geddes

Contracts and Grants Division

Louisiana Department of Environmental Quality
P. O. Box 4303

Baton Rouge, LA 70821-4303

or submitted by e-mail to: Robyn.Geddes@Ia.gov

Questions will also be accepted by FAX at (225) 219-3823. Responses to these questions can be
accessed by going to www.deg.louisiana.gov, Contracts and Grants Division. Questions and
answers that may potentially result in the disclosure of information from proposals of competing
bidders will not be published.

1.5  Submission of Proposals

If you desire to submit a proposal, six (6) copies of the technical information presented in
Section 3.2 Elements for Technical Proposal (Volume 1), and one (1) copy of the financial
information presented in Section 3.3 Elements for Financial Information (Volume I1), must be
received by the Louisiana Department of Environmental Quality (LDEQ), Contracts and Grants
Division, no later than 3:00 p.m. local time on or before January 7, 2008. Proposals,
amendments, and any other information received after this date and time will not be
considered.

All proposals should be delivered to:

Laura McDonald, Contracts and Grants Division
Louisiana Department of Environmental Quality
602 N. Fifth Street, Room 931 (9" Floor)

Baton Rouge, Louisiana 70802

Mail through the U. S. Postal Services is not delivered directly to the LDEQ headquarters
building. Therefore, proposers are advised to hand deliver or send their proposals by some
means other than the U.S. Mail. Proposers are further advised not to wait until the last day to
dispatch their proposals. Maximum competition is encouraged but time extensions for
messenger delays, traffic, fogbound airplanes, or other causes will not be granted. Proposals will
not be accepted by facsimile (FAX) or electronic mail (e-mail).

Proposers are solely responsible for the timely delivery of their proposals. LDEQ will not
acknowledge by mail or telephone timely receipt of proposals.
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1.6 Changes, Addendum, or Withdrawal of Proposals

Any changes or addenda to a proposal must be submitted in writing, signed by an authorized
representative of the proposer, cross-referenced clearly to the relevant proposal section, and
received by LDEQ prior to the proposal due date and time. All changes and addenda must meet
all requirements for the proposal. Any proposer choosing to withdraw its proposal must submit a
written withdrawal request to LDEQ.

1.7  RFP Schedule Summary

The events and dates summarized in Table 1 represent milestones in LDEQ’s RFP process;
however, LDEQ reserves the right to deviate from this schedule.

Table 1. RFP Schedule Summary.

Event Date Local Time

Begin Advertisement of RFP December 6, 2007
Deadline for LDEQ receipt of written questions December 17, 2007 4:00 p.m.
from prospective proposers
Proposal due date and time January 7, 2008 3:00 p.m.
Oral presentations by proposers (if required) To be scheduled
Estimated award date Approximately

January 31, 2008
Estimated initiation of the contract period Approximately

March 1, 2008
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PART Il. GENERAL INFORMATION

2.1 “Foreign” Corporations Contracting with the State of Louisiana

According to the provisions of LSA R.S. 12:301-302, any corporation which is incorporated in
another state must have a certificate of authority to transact business in Louisiana from the
Louisiana Secretary of State, Corporations Division, 3851 Essen Lane, Baton Rouge, Louisiana,
70809, (225) 925-4704. NOTE: The certificate of authority should not be submitted with the
proposal. However, the Louisiana Certificate of Authority must be provided prior to contracting
with the LDEQ.

2.2  Disclosure of Ownership Affidavit

All for-profit corporations whose stock is not publicly traded must file a Disclosure of
Ownership Affidavit with the Louisiana Secretary of State's office before contracting with state
government. Non-profit corporations and for-profit corporations whose stock is publicly traded
are exempt from this requirement. NOTE: The Disclosure of Ownership Affidavit should not
be submitted with the proposal. However, the Disclosure of Ownership Affidavit must be
provided prior to contracting with the LDEQ.

2.3 Code of Ethics for State Employees

Proposers are hereby advised that contractors may, in certain circumstances, be deemed "public
employees” as interpreted by the Louisiana Commission on Ethics for Public Employees.
Potential contractors are responsible for determining that there will be no conflict or violation of
the Ethics Code if their company is awarded the contract. (See Attachment 5, Sample LDEQ
Contract, Article 28).

2.4  Response Action Contractor Requirements

The Contractor must appear on the approved current Response Action Contractor (RAC) listing
or_must meet the minimum qualification requirements of a RAC, as defined in LAC
33:X1.1205.A. The Contractor shall maintain the minimum qualification requirements of a RAC
throughout the duration of this contract. Failure to maintain the required qualifications, or
promptly correct any lapse, may be considered as a failure to perform within the terms of this
contract.

2.5 Laboratory Accreditation

In accordance with LAC 33:1.4501, any commercial laboratory (as defined in LAC 33:1.4503)
operated or utilized by the proposer shall be accredited by the Department’s Environmental
Laboratory Accreditation Program (LELAP). Each such laboratory must be certified for the
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method/matrix/analyses necessary to perform the analytical work required in Appendix A, Scope
of Services. Any laboratory other than a commercial laboratory (as defined in LAC 33:1.4503)
operated by or utilized by the proposer shall meet at a minimum the quality systems
requirements found in LAC 33:1, Chapter 53 and in Chapter 5 of the 2003 NELAC Standards.
(See Attachment 5, Sample LDEQ Contract Article 33).

Evidence of LELAP accreditation for any/all laboratories proposed to be used must be provided
by the successful Contractor and approved by LDEQ before work begins.

2.6 Insurance Requirements

Potential contractors are encouraged to carefully examine the insurance coverages that will be
required by the contract. (See RFP Attachment 5, Sample LDEQ Contract, Article 16).
Certificates of insurance, signed by a person authorized by that insurer to bind coverage on its
behalf, must be provided by the successful contractor and approved by LDEQ before work
begins. Furthermore, the successful contractor must include all subcontractors as insureds under
its policies or must furnish separate certificates for each subcontractor before work begins.

2.7  Proposal Costs
Proposers are responsible for all costs incurred for the preparation of their proposals. Proposals

received in response to this RFP are subject to the Louisiana Public Records Law and become
the property of LDEQ and will not be returned.



RFP No0.5701-08-02

PART I1l. PROPOSAL PREPARATION INSTRUCTIONS

3.1  Proposal Content

Proposals submitted in response to this RFP should include as much detail as practical to provide
a straightforward, clear, and concise description of the proposer’s ability to meet the
requirements of the RFP. The proposer should demonstrate his understanding of LDEQ’s
requirements. Each proposer is solely responsible for the accuracy and completeness of its
proposal.

3.2  Elements for Technical Proposal (Volume I)

Each proposer should address the elements described by this section in his Technical Proposal in
the order listed.

3.2.1 Proposal Cover Sheet

Each proposer must complete the proposal cover sheet (RFP Attachment 1). Proposals
lacking a signed cover sheet shall be disqualified.

3.2.2 Table of Contents

Each proposer should include a paginated Table of Contents to facilitate locating
proposal information.

3.2.3 Scope of Services

Each proposer should submit a Scope of Services that clearly and concisely describes his
technical and management approach to completing the requirements described in
LDEQ’s Statement of Work (SOW) (RFP Attachment 2). The proposer’s Scope of
Services should be presented in as much detail as judged necessary by the proposer. An
unsupported statement that the proposer will comply with all the requirements of this
solicitation is not acceptable. Any exceptions taken to the SOW must be clearly stated
and explained.

Each proposer's Scope of Services should include a brief introduction followed by a
discussion of the following technical elements, in the order listed.

1) Project Management

Describe the proposed approach to project management, including, at a minimum,
the following information:
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@) Overall company organization

Describe the overall organization of the company. Include a company
organizational chart. If multiple offices are involved in the project,
describe how the home office and branch offices will interact with each
other and with LDEQ. Include a description of the involvement of any
proposed subcontractors in this project (See Item 3.2.6, Subcontractors).

(b) Project organization

Provide a project-specific organizational chart identifying the key
Contractor personnel and key subcontractor personnel proposed for work
on this project. This chart should specifically include, but need not be
limited to, all professional level personnel and project manager positions.
Show the lines of authority and lines of communication among all
participants, including management, supervisory, and technical staff,
points of contact for LDEQ, and any subcontractor relationships. The
chart should be realistic and practical. The organizational chart should be
accompanied by a narrative identifying the function and responsibilities of
each position identified in the organizational chart and the names of
specific personnel proposed for assignment to these positions (include
dual assignments, multiple individuals assigned to one position, and
subcontractors).

(c) Management approach

Describe the proposed approach to project management.  Project
management includes, but is not limited to, supervision of the Contractor's
personnel, communication between the Contractor and LDEQ, meetings
and training sessions, contract administration, and preparation and
submission of submittals and deliverables in general.

2) Performance of Project Tasks

Describe the proposed approach to the performance of the technical tasks
described in RFP Attachment 2 (SOW). Include a description of
deliverables to be received by LDEQ as end products of the services
rendered.

3.2.4 Personnel Qualifications and Experience

Describe the qualifications and experience of all key personnel designated in the project-
specific organizational chart (provided under Section 3.2.3, Item 1b. above) as assigned
to this project. Include résumés showing each assigned individual’s education,
registrations, accomplishments, and experience. LDEQ will consider only experience
that is relevant to the tasks listed in RFP Attachment 2 (SOW).
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3.2.5 Company Qualifications and Experience

Describe the company’s qualifications and experience that are relevant to the proposed
tasks listed in RFP Attachment 2 (SOW). Experience will be considered relevant if prior
projects major features include developing RECAP standards and corrective action
alternatives.  Both government and privately-sponsored work may be included.
Experience gained through previous contracts to LDEQ may be considered by LDEQ for
proposal evaluation, whether or not listed by the proposer.

Each proposer should describe projects undertaken by his company during the past three
(3) years (i.e., since October, 2004). Experience gained through joint ventures by the
company may be included. In the event that the company has not done business under its
present organizational name and status for three (3) years, other corporate experience
brought to the company through mergers or similar corporate creations may be added.

The proposer's experience information should be submitted in the tabular format
provided in Attachment 3 (Experience Table). The table may be enlarged or duplicated as
necessary to provide all required information. For each listed project, the proposer should
provide:

(@) the name and address of the client (sponsoring agency or company);

(b) the name and telephone number of the client's contact person;

(c) the project title and contract number;

(d) the starting and ending dates of the project (contract term);

(e) the total dollar amount of the project; and

(F)  abrief description of the project.

Each proposer may include as many entries as he desires, however, only complete entries
will be considered. Because LDEQ may contact a representative sample of the listed
clients as references during the evaluation process, proposers should verify that all client
telephone numbers are current.

3.2.6 Subcontractors

Consultants who are not employees of the proposer shall be treated as subcontractors.
All subcontractors necessary to conduct the work must be identified on Attachment 1
(Proposal Cover Sheet). The proposer must provide a letter of agreement, a copy of a
contract, or some other form of written commitment from any subcontractor who

provides key personnel that are evaluated under Criterion 2, or company experience that
is evaluated under Criterion 3. This commitment must demonstrate the subcontractor’s
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willingness to provide the listed personnel or undertake his portion of the proposed
project.

3.2.7 Price Proposal (Schedule of Prices)

Each proposer must submit a price proposal using LDEQ's pricing structure provided in
Attachment 4, Schedule of Prices. No other format is acceptable. Proposals not
including a Schedule of Prices shall be disqualified. Additionally, all blanks on the
Schedule of Prices must be completed. For items with no charge, “$0” must be entered.
If a proposer identifies deficiencies or errors in this format, he should bring this
information to the attention of LDEQ. LDEQ will review the information and issue any
correction as an amendment to the solicitation.

Only Attachment 4, Schedule of Prices will be considered in evaluating the price
proposal. Do not include any additional terms and conditions, company fee schedules,
etc.; they will not be considered.

3.3 Elements for Financial Information (Volume I1)

In a separate volume, proposals should include evidence demonstrating the proposer’s
financial capability to carry out this project. Proposers should submit:

@ Financial Statements audited by an independent CPA for the past three years;
(b) notes to the Financial Statements; and
(©) the CPA’s Audit Report for each year.

If the company has been in business for less than three years, proposer may substitute the
following for this requirement:

@) Financial Statements audited by an independent CPA for each complete year in
business and an interim Financial Statement audited by an independent CPA for
the current year;

(b) notes to the Financial Statements; and

(©) the CPA’s Audit Report for the corresponding Financial Statements.

OR

if the above financial information is not available, the proposer should submit other

evidence of financial status sufficient to demonstrate its capability, and the capability of

each of its subcontractors, to carry out the project, i.e. a Performance Bond, letters from
banks and other financial companies and a listing of debt including terms of any notes.
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3.4  Proposal Format

Proposals submitted for consideration should follow the format and order of presentation
provided in Part I1l, Sections 3.1 and 3.2. Each volume of the proposal should be typed and
securely bound in a three ring binder. Pages of the technical proposal should be numbered
consecutively and each section should be marked by a labeled page divider. Proposals should be
prepared simply, legibly, and economically. Elaborate binders, color pictures, and promotional
material are neither necessary nor desired.

35 Use and Disclosure of Confidential Information

Pursuant to LSA-R.S. 30:2030 and R.S. 44:1, et seq., LDEQ records obtained in response to this
RFP shall be available to the public unless LDEQ determines that the information requires
confidentiality. In order to secure nondisclosure of information contained in its proposal, the
proposer must submit a written request to the Secretary of LDEQ in accordance with LAC 33:1.
Chapter 5 and applicable laws.

10
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PART IV. PROPOSAL EVALUATION AND SELECTION

4.1 Evaluation Process

A Selection Committee composed of LDEQ technical personnel will evaluate and rank the
proposals according to the criteria listed in Section 4.2. Any proposal that does not provide the
following mandatory items shall be disqualified by LDEQ and shall not be evaluated by the
Selection Committee:

1) a signed Proposal Cover Sheet (Part 11, Section 3.2.1); and
2 a Schedule of Prices (Part 111, Section 3.2.7).

Upon completion of the Evaluation and Ranking Report, the highest rated proposal selected for
award receives further evaluation through preparation of a Financial Statement Analysis. Prior
to the award of any contract, the proposer must submit evidence of financial status sufficient to
demonstrate its capability, and the capability of its subcontractors, to carry out the project.

Proposals will be evaluated in light of the material and the substantiating evidence presented in
the proposal, not on the basis of what can be inferred. Additionally, LDEQ may contact a
representative sample of the clients provided to describe the company’s experience as references
during the evaluation process. (See Section 3.2.5 above.)

The responsible and qualified proposer with the highest rated proposal will be recommended for
tentative selection. The Selection Committee will report its comments and recommendations to
the LDEQ Secretary or his designee. The tentative selection is subject to the approval of the
Secretary of LDEQ or his designee and the Commissioner of the Division of Administration.
The Secretary of LDEQ or his designee is the only individual who can legally commit LDEQ to
the expenditure of funds in connection with this proposed procurement. Any other commitment,
either explicit or implied, is invalid. The contract will not be valid until approved by the
Commissioner of the Division of Administration.

4.2 Evaluation Criteria

All proposals will be evaluated according to the following weighted criteria:

(1) 20%  Merit of the proposer's Scope of Services (Part Ill, Section 3.2.3) and overall
quality of the proposal (Part I1, Sections 3.1 through 3.4).

11
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(2) 20%  Qualifications and relevant experience of the proposer's key personnel assigned to
the project (including subcontracted personnel as allowed) (Part IlI, Sections
3.2.4 and 3.2.6).

3) 20% Qualifications and relevant experience of the proposer in developing LUST
RECAP standards and corrective action alternatives (including subcontractor
experience as allowed) (Part 111, Sections 3.2.5 and 3.2.6).

4 40% Price (Part 111, Section 3.2.7).

4.3  Price Evaluation Calculation

The proposal with the lowest total price from Attachment 4, Schedule of Prices, will receive the
maximum possible points. All other proposals will be rated using the following formula:

40 x Price of lowest proposal =  Proposal
Price of proposal being rated price points

4.4 Clarifications and Oral Presentations

Written or oral discussions may be conducted with proposers who submit proposals determined
to be reasonably susceptible of being selected for award. Any commitments or representations
made during discussions, if conducted, may become formally recorded in the final contract.
However, proposals may be accepted without such clarifications or discussions and award may
be made on the basis of initial offers received. Therefore, proposals should be complete as
submitted and reflect the most favorable terms available.

Written or oral clarifications may be requested for the purpose of enhancing LDEQ’s
understanding of a proposal element. Proposers will be evaluated on the clarity and detail of the
technical approach with a maximum score of twenty points, which will be added to the initial
scores for a final score.

Proposers selected for oral presentations will be notified by the LDEQ Contracts and Grants
Division on or before January 22, 2008. Presentations will be made by the selected proposers on
January 25, 2008, at a time assigned by LDEQ.

In the event oral presentations are requested,

4.5 Determination of Responsibility

Determination of the proposer’s responsibility relating to this procurement shall be made
according to the standards set forth in LAC 34:136. LDEQ is prohibited from awarding any
contract for consulting services for $50,000 or more to any person or firm unless LDEQ has first

determined that such person or firm is responsible according to the standards described in this
section. LDEQ must find that the selected proposer:

12
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€)] has adequate financial resources for performance, or has the ability to obtain such
resources as required during performance;

(b) has the necessary experience, organization, technical qualifications, skills, and facilities,
or has the ability to obtain them (including probable subcontractor arrangements); and

() is able to comply with the proposed or required time of delivery or performance
schedule;

(d) has a satisfactory record of integrity, judgment, and performance (A proposer which is
seriously delinquent in current contract performance, considering the number of contracts
and the extent of delinquencies of each, shall in the absence of evidence to the contrary
or compelling circumstances, be presumed to be unable to fulfill this requirement.); and

(e) is otherwise qualified and eligible to receive an award under applicable laws and
regulations.

Proposers should ensure that their proposals contain sufficient information for LDEQ to make its
determination by presenting acceptable evidence of financial resources, experience, organization,
technical qualifications, skills, personnel, and facilities, to perform the services called for by the
contract.

4.6  Contract Award and Debriefings

Unless it is determined that it is in the best interest of the State of Louisiana to reject all
proposals or cancel the RFP, LDEQ estimates that the contract will be awarded by
approximately January 31, 2008, and will issue a “Notification of Award” letter to the successful
proposer. Unsuccessful proposers will also be notified of LDEQ’s decision in writing, and may
request a post-award debriefing by contacting Laura McDonald at (225) 219-3812, or by e-mail
at laura.mcdonald@la.gov.

Attachments to this RFP: Exhibits to this package:
1) Proposal Cover Sheet Exhibit A — RECAP Input Parameters Form
(2 Statement of Work Exhibit B — Weekly Progress Report Form

3) Experience Table

4) LDEQ Schedule of Prices Form
(5) Sample LDEQ Contract

(6) Indemnification Agreement

(7 Payment Bond

13
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ATTACHMENT 1. PROPOSAL COVER SHEET

Project Title:

Proposer:

Company Name

Company Address

Proposer’s Contact Person:

Name Title
Address
Telephone No. ( ) FAX No. ( )
Subcontractors (add lines as necessary):
Name Written commitment attached (Y/N)

I hereby certify that:

1.

2.

This proposal will remain in effect for at least ninety (90) days from January 7, 2008.

I possess an established system of accounting and financial controls adequate to permit the
effective administration of this contract or willingness to modify the present system to
meet State of Louisiana requirements.

I will be ready and able to begin work within fifteen (15) days after contract award.

I accept the mandatory Department of Environmental Quality contract provisions (RFP
Attachment 5).

I am authorized to represent and can commit the organization to all provisions of
this proposal.

Signature Date

PAGE 1 0OF 1
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ATTACHMENT 2
STATEMENT OF WORK

“Leaking Underground Storage Tank (LUST) Post-Hurricane
RECAP Evaluation/Corrective Action Study”
Louisiana Department of Environmental Quality

1.0 INTRODUCTION

The Louisiana Department of Environmental Quality (LDEQ) is committed to protecting public
health and the environment in Louisiana by assessing leaking underground storage tank (LUST)
sites in areas affected by Hurricanes Katrina and Rita to identify problems and address the most
immediate needs. LDEQ will use site assessments to confirm releases from UST systems and
collect data in order to determine the need for additional assessment work or site remediation.
Since many of these LUST sites require immediate attention, LDEQ requires the services of an
experienced, qualified contractor to develop Risk Evaluation/Corrective Action Program
(RECAP) standards and propose appropriate corrective action alternatives. This project and site
selection will be under the direction of the Underground Storage Tank Division (USTD).

The Contractor who is selected to perform the work under this contract will be precluded
from proposing on and performing any and all following corrective action phase work at
these sites under contracts awarded by the LDEQ, as provided by federal post-hurricane

grant funding.

2.0 BACKGROUND

Hurricanes Katrina and Rita which struck coastal areas of Louisiana in the fall of 2005, caused
damage to Underground Storage Tank (UST) sites in the impacted areas ranging from minor to
total destruction. UST facilities (in the eleven hurricane impacted parishes of Calcasieu,
Cameron, lberia, Jefferson, Jefferson Davis, Orleans, Plaguemines, St Bernard, St. Mary, St.
Tammany and Vermillion) that were compromised due to wind or flood damage are being
evaluated to determine if there has been a hydrocarbon release to soil, groundwater or surface
water, including a determination of the need for remedial action. Facilities with a confirmed
release from the UST system will require further evaluation and remediation.

The Louisiana Department of Environmental Quality (LDEQ) developed a Risk
Evaluation/Corrective Action Program (RECAP) to address risks to human health and the
environment posed by the release of chemical constituents to the environment. This is LDEQ’s
primary statutory mandate for remediation activities. RECAP uses risk evaluation to: (1)
determine if corrective action is necessary for protection of human health and the environment,
and (2) identify constituent levels in impacted media that do not pose unacceptable risks to
human health or the environment, ie., RECAP Standards (a copy of the October 20, 2003
RECAP document can be found at http://www.deg.louisiana.gov).

Page 1 of 17
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RECAP consists of a tiered framework composed of a Screening Option and three Management
Options. This tiered approach allows site evaluation and corrective action efforts to be tailored
to site conditions and risks. As the Management Option level increases, the approach becomes
more site-specific and, hence, the level of effort required to meet the objectives of the Option
increases.

3.0 CONTRACTOR TASKS

The Contractor shall provide the methods and resources (including, but not limited to, personnel,
supervision, materials, supplies, computers, equipment, transportation, meals, and lodging)
necessary to perform the tasks described in this Statement of Work with the exception of
resources that will be provided by LDEQ (Section 6.0). All maintenance, service and repair of
the equipment used to perform the tasks described in this Statement of Work will be the
Contractor’s responsibility.

3.1 Commencement Conference

Within ten (10) calendar days of LDEQ’s Notice to Proceed, a commencement conference shall
be held between the Contractor’s key personnel and LDEQ to discuss the commencement of the
project and answer any questions regarding the project. The conference will be held at LDEQ
Headquarters in Baton Rouge. LDEQ will prepare an agenda for the meeting, take minutes and
distribute copies of the minutes to all participants. The Contractor shall come to the conference
prepared to request clarification of any issues not clearly understood by him.

3.2 RECAP Evaluation
The contractor will complete RECAP evaluations in accordance with the following tasks:

(A)  RECAP Input Parameters

The Contractor shall:
1) review the approved Site Assessment Report(s) to determine site conditions; and
2 complete and submit the RECAP Input Parameters Form (Exhibit A).
The RECAP Input Parameters Form shall be submitted to the LDEQ Project
Manager within sixty (60) calendar days of LDEQ’s Notice to Proceed. The
LDEQ Project Manager must review and approve the input parameters to be used

in the RECAP Evaluation.

(B)  Additional Site Investigation

The Contractor shall perform the additional site investigation at selected sites as determined
necessary by the LDEQ Project Manger when additional data is needed for the completion of a
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RECAP evaluation. If the additional site investigation is not required the Contractor shall
proceed with Section 3.2 (C).

Within thirty (30) calendar days of the request for the additional site investigation from the
LDEQ Project Manager, the Contractor shall submit the following as one submittal:

1) Additional Site Investigation Work Plan, including but not limited to:

@) the delineation of the vertical and horizontal extent of impact resulting
from the LUSTS;

(b)  site history;

(©) planned field activities and sampling procedures;

(d) sampling locations and rationale;

(e) parameters and methodology of analysis;

()] field documentation;

(9) decontamination of equipment; and

(h) disposal of investigation derived wastes (IDW).
2 Technical Sampling and Analysis (TS&A) Plan;
3) Quality Assurance/Quality Control (QA/OC) Plan; and

4) Health and Safety (H&S) Plan.

Site investigations must be done in accordance with RECAP Appendix B. The following
documents describe the data collection design for LUST activities in Louisiana including as
appropriate the types and numbers of samples required, the design of the sampling network,
sampling locations and frequencies, sampling matrices, measurement parameters of interest and
the rationale for the design:

» LDEQ RECAP;

= LDEQ/LDOTD Construction of Geotechnical Boreholes and Groundwater Monitoring
Systems Handbook; and

= LUST QAPP_1006_r08, revision date January 6, 2006, pages 20-28.

Groundwater samples must be collected from temporary piezometers. Soil and groundwater

samples should be analyzed only for constituents that require further evaluation based upon the
results of the initial site assessment and as determined necessary by the LDEQ Project Manager.
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As directed by the LDEQ Project Manager, soil samples may be further evaluated using the
Synthetic Precipitation Leacheate Procedure (SPLP). Soil and ground water samples may be
further analyzed using appropriate TPH fractionation methodologies, RECAP Appendix D.
When requesting these analyses, the carbon ranges to be reported must be specified to match
those listed in RECAP Appendix D, Table D-1.

Within thirty (30) calendar days of LDEQ written approval of the Additional Site Investigation
Work Plan, the Contractor shall begin the site investigation and shall complete the investigation
within one-hundred (120) calendar days of Work Plan approval. The site investigation shall
meet the requirements of LAC 33:1, Chapter 13 (RECAP), Appendix B. Section 2.5. The site
investigation shall include, but is not limited to:

1) on-site observations and measurements;

2 determination of the source(s) of release, horizontal and vertical delineation of all
impacted media, and a determination of the distance to all sensitive receptors;

3) evaluation of the potential for off-site contaminant migration;

4) sampling, packaging and labeling, chain-of-custody, shipping and handling,
analytical testing, QA/QC, interpretation of the analytical results and the recording and
reporting of all results (All testing must be completed by an accredited laboratory in
accordance with LAC 33:1, Subpart 3. The laboratory shall be accredited for the
applicable tests and required parameters. Additionally, all sampling and analysis shall be
performed in accordance with the Contractor’s Technical Sampling and Analysis Plan.);

(5) plugging and abandonment in accordance with the LDEQ/LDOTD Construction of
Geotechnical Boreholes and Groundwater Monitoring Systems Handbook; and

(6) disposition of all investigation derived waste in accordance with applicable laws,
regulations, and ordinances.

Results of the additional site investigation should be reported to the Department in accordance
with RECAP Appendix B, Section 3.0, Site Investigation Submittal Requirements. The
contractor shall complete and submit a combined Additional Site Investigation Report and
RECAP Evaluation in triplicate for review and approval by the LDEQ Project Manager within
one-hundred twenty (120) calendar days of the site investigation work plan approval. RECAP
Evaluations must be completed in accordance with the latest edition of the RECAP document
and must include the requirements as indicated in Section 3.2 (C) of this Statement of Work.

Deficient reports will be returned to the Contractor with a Notice of Deficiencies for corrections

at no expense to the Department. Corrected reports must be received by the LDEQ Project
Manager within thirty (30) calendar days of the Notice of Deficiencies.
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(C)  RECAP Evaluation Submittals

Within sixty (60) calendar days of the request for a RECAP Evaluation the Contractor shall:

1)

)

©)

(4)

()

(6)

(")

use the LDEQ approved RECAP input parameters and results of the site
assessment(s) to develop RECAP standards in accordance with RECAP Appendix
H;

perform a RECAP evaluation by proceeding through a tiered approach as follows:

@) COC at the site not associated with an enclosed structure pathway shall be
evaluated under RECAP proceeding through the Screening Option (SO),
MO-1, and MO-2 (Appendix I);

(b) COC at the site associated with an enclosed structure pathway shall be
evaluated under RECAP proceeding through MO-1 and MO-2 for the
determination of enclosed structure standards;

determine the limiting RECAP standard (LRS) for soil and groundwater; (the
soil LRS should be based on both a non-industrial and an industrial scenario);

determine additive health effects; (where multiple noncarcinogenic constituents
of concern (COC) are present at a site that have the same critical health effect and
result in a cumulative exposure that exceeds a total hazard index of 1.0 for that
effect, then the risk-based RECAP Standard (RS) shall be adjusted accordingly):

€)) the Management Option 1 (MO-1) RS for those COC shall be divided by
the number of COC present in the group;

(b) the MO-2/ Appendix | RS shall be modified to account for additive
exposure by apportioning the hazard index in accordance with RECAP
Section G 5.0;

expand the RECAP evaluation to identify appropriate hydrocarbon fraction
standards;

expand the RECAP evaluation to identify a site-specific limiting leach test
standard if the soil protective of groundwater standard is identified as the limiting
soil standard following the original site assessment;

RECAP Submittal Requirements:

= RECAP Form 1, Submittal Summary;

= RECAP Form 2, Analytical Data Summary;
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RECAP Form 10, SO Summary for Soil (if applicable);

RECAP Form 11, MO-1 Summary for Soil 0-15” below ground surface (bgs)
(if applicable);

RECAP Form 12, MO-1 Summary for Soil >15’bgs (if applicable);
RECAP Form 13, MO-2 Summary for Soil 0-15’bgs (if applicable);
RECAP Form 14, MO-2 Summary for Soil >15’bgs (if applicable);
RECAP Form 15, SO Summary for Groundwater (GW) (If applicable);
RECAP Form 16, MO-1 Summary for GW (If applicable);

RECAP Form 17 MO-2 Summary for GW (If applicable);

RECAP Form 18, Ecological Checklist;

Site Ranking and Justification for the Ranking;

Topographic map with the AOC or the Area of Investigation (AOI) labeled
and name of quadrangle;

Vicinity map with adjoining properties cross streets and land use;

A Site Map with all significant features;

Identification of the horizontal and vertical boundaries of the AOI for soil
and groundwater and a detailed AOI map with longitude, latitude, and all
sampling locations;

A description of land use at and in the vicinity of the AOI or the AOI;

A description of GW use at and in the vicinity (one-mile radius) of the AOC
or the AOI including a DOTD well survey obtained within the last 12
months;

The GW classifications of the zones under evaluation and information used to
arrive at this determination and the location of the Point of Compliance
(POC) and Point of Exposure (POE);

Identification of all known underground utilities (<15’bgs) within or adjacent
to the AOC or the AOI;
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= Documentation that the soil and/or GW meets criteria for management under
the selected management option;

= Identification of the COC;

= |dentification of the Area of Investigation Concentration (AOIC) for each
COC in soil (including all calculations and identification of the sampling
locations used in the calculations);

=  Conceptual Site Model,;

= Documentation of the methods used to determine the limiting RECAP
Standard (LRS); identification of the critical effects/target organs for each
noncarcinogenic COC and demonstration modifications of the RS to account
for additive effects (including calculations);

= The results of all applicable tier options; and

= |dentification of the AOI and COC requiring corrective action under the
appropriate management option.

*Note: All maps must have a bar scale, legend, north arrow, contour intervals (if contoured),
date data was obtained, and map date. All maps, figures, diagrams and cross sections submitted
must be legible and unless otherwise approved by the Department, not larger than 11 inches by
17 inches and must be folded to a standard report format (8.5 by 11 inches).

Deficient reports will be returned to the Contractor with a Notice of Deficiencies for corrections.
Corrected reports must be received by the LDEQ Project Manager within thirty (30) calendar
days of the Notice of Deficiencies.

3.3

Corrective Action Study

As directed by the LDEQ Project Manager, the Contractor shall:

(A)

develop and evaluate three potential remedial alternatives for each UST site that exceeds
the applicable RECAP standards; remedial alternatives identified and examined should
include a no action (NA) alternative and if soil is contaminated, one of the three
technologies must be excavation;

Remedial alternative selection must consider technologies that are feasible to implement,
reliable, and cost effective, and must meet all state and federal applicable, relevant, and
appropriate requirements. In determining feasibility, please evaluate and discuss the
remedial technologies currently in wide use, including soil removal, vacuum enhanced
vapor and groundwater recovery, air sparging/stripping, monitored natural attenuation,
and biological/chemical oxidation. The Contractor may also consider any innovative
technology with documented success in similar hydrogeologic settings.
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Evaluation of the remedial alternatives shall consist of a detailed assessment of the
individual alternatives including the ability of the alternative to achieve the established
LRS for all contaminated media.

(B)  prepare and submit a corrective action study of three potential remedial alternatives. To
address cost effectiveness, the contractor shall provide an estimate of total cost to reach
no further action for those technologies determined to be feasible. In addition to the total
cost, the contractor shall provide a cost estimate to implement the technology for the first
two years.

The corrective action study must be submitted to the LDEQ Project Manager within sixty
(60) calendar days of the request for a corrective action study.

One of the three proposed remedial alternatives will be selected by the LDEQ Project Manager
for development of a Corrective Action Plan (CAP). The final remedy shall protect human
health and the environment, comply with the RECAP standards, and comply with state and
federal applicable, relevant, and appropriate requirements (ARARs) for the location or for
specific remedies. After selection of the final remedy, the Contractor will be directed to submit
detailed plans for implementation, operation, maintenance, and monitoring.

Deficient reports will be returned to the Contractor with a Notice of Deficiencies for corrections.
Corrected reports must be received by the LDEQ Project Manager within thirty (30) calendar
days of the Notice of Deficiencies.

3.4  Corrective Action Plan Development

Within thirty (30) calendar days of the request for a Corrective Action Plan (CAP) the Contractor
shall develop and submit to LDEQ a plan for rehabilitation and remediation of sites
contaminated by a UST release into the soils, groundwater, and surface waters. This plan must
address the cleanup of any affected soils, groundwater, and surface waters. The plan must utilize
cost effective methods that are technologically feasible and reliable. Furthermore, the plan shall
ensure adequate protection of the public health, safety, and welfare, and minimize environmental
damage, in accordance with the site.

(A)  Site History/Site Assessment

The Corrective Action Plan must include:

1) a site history that includes a description of the release, identification and
discussion of any interim corrective action measures that have been taken, and
tables with all historical soil and groundwater sampling data;

(2 site hydrogeology including a discussion of site geology and groundwater
conditions, including the groundwater classification and basis for classification;
the plan must include potentiometric maps showing groundwater flow direction
and cross-sectional maps based on representative boring logs; and
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3 current site conditions including current site use and any plans for future use that
may affect remediation. The plan must include RECAP standards, regional and
local site map (including adjacent properties and use), site maps including the
locations of borings, monitoring wells, utilities, and any existing or previous
USTs, and separate isoconcentration maps of the contamination in soil and
groundwater.

(B)  Discussion of Remedial Technology

The Corrective Action Plan must include:

1) a discussion of the remedial action technologies considered, the selected
remediation technology and basis for the selection;

2 anticipated remediation timeframe;

(€)) discussion of the anticipated hydraulic and pneumatic response to recovery
operations and radius of influence (ROI) or the proposed remediation system
including information used to determine the anticipated ROI (if applicable);

4 discussion addressing necessary permits and proposed wastewater discharge point
(if applicable);

(5) site map depicting implementation of proposed remediation plan, including any
areas of excavation, locations of recovery lines, proposed recovery wells
(converting existing wells and newly installed), location of proposed treatment
unit and any other applicable information; and

(6) Sampling and Analysis Plan.

Three (3) original copies and one electronic copy of the Corrective Action Plan shall be
submitted to the LDEQ Project Manager for review and approval. The LDEQ Project Manager
will provide comments and require revisions as necessary before approving the Corrective
Action Plan. Corrections must be submitted to the LDEQ Project Manager within thirty (30)
calendar days of the Notice of Deficiency letter issued by the LDEQ Project Manager.

3.5  Litigation Support

The Contractor shall provide litigation support as determined necessary by LDEQ. Litigation
support shall include, but is not limited to, participation in preparatory meetings and discussions
with LDEQ personnel, testifying at depositions, administrative hearings and/or judicial hearings,
and providing records to LDEQ, administrative tribunal or court upon request. Actual costs
incurred in connection with these services are to be paid for under the contract.
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40 PROJECT MANAGEMENT

The Contractor shall provide efficient management to ensure the successful completion of the
contract. The Contractor shall plan and supervise all tasks efficiently and with his best skill and
attention. The duties and responsibilities for project management shall continue throughout the
term of the contract. The resources and methodology for project management activities shall be
the responsibility of the Contractor.

Project management shall include, but not be limited to, the following activities:
1) supervision of the Contractor’s personnel;
2 contract administration:

@) invoicing;

(b) changes to the contract;

(c) resolving disputes between the Contractor and LDEQ; and

(d) compliance by the Contractor with all contract clauses and conditions;
3 scheduling meetings and training sessions;
4 record-keeping; and
(5) preparation and submission of deliverables.
4.1  Compliance with Laws and Regulations
The Contractor and/or any subcontractors used by the Contractor shall, on his own time, and at
his own expense, secure all permits, licenses, and certificates that may be required of him by law
for the performance of the requirements of the contract. The Contractor shall comply with all
federal, state and local laws, ordinances, rules, and regulations relating to the performance of this
work, including but not limited to, 40 CFR PART 31 and “LUST Trust Fund Cooperative
Agreement Guidelines” OSWER Directive 9650.10A.
The Contractor is responsible for the health and safety of his employees during the performance
of all activities required by this contract. He shall maintain and comply with a Health and Safety
Plan (H&SP) consistent with Section 104(f) of the Comprehensive Environmental Response,
Compensation, and Liability Act of 1980 as amended, EPA Order 1440.3 and all Occupational
Health and Safety Administration requirements, all applicable federal, state and local laws
regulations, ordinances, and codes used in planning and implementing site health and safety. In

the event of conflict between any of these requirements, the more stringent requirement shall be
followed. The H&SP shall be made available for LDEQ review upon request.
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4.2  Weekly Progress Reporting

The Contractor shall prepare and submit to the LDEQ Project Manager a Weekly Progress
Report, Exhibit B, describing all work completed during the preceding week, the status of the
work in progress and anticipated work for the following week. Additionally, the Contractor shall
report any environmental problems identified in the field needing further investigation or
corrective action by LDEQ. The Weekly Progress Report shall be submitted in an electronic
format to the LDEQ Project Manager no later than 10:00 a.m. every Tuesday. This report shall
include:

Q) the Contractor’s name, address, and the name of the Contractor’s Project Manager;
(2 LDEQ’s contract number and project title;
3 the dates of the reporting period;

4 a description of the progress made during the previous week, including problems
experienced, requests for approved changes in personnel, and the effect of the
problems/changes on the due date of deliverables; and

(5) the status of the work in progress and a list of anticipated work for the following week.
4.3  Deliverables

The following deliverables shall be prepared by the Contractor and submitted to the LDEQ
Project Manager:

RECAP Input Parameters Form

Additional Site Investigation Work Plan

Technical Sampling and Analysis Plan

Quality Assurance/Quality Control Plan

Health and Safety Plan

Combined Additional Site Investigation Report with RECAP Evaluation
RECAP Evaluation Submittals

Corrective Action Study with Cost Estimate

Corrective Action Plan

The Contractor shall provide an original and two (2) copies, and one (1) copy in PDF format for
review and approval by the LDEQ Project Manager. Any and all discrepancies or omissions
shall be corrected to the satisfaction of the LDEQ Project Manager before the deliverables are
accepted.

44  Record Keeping

The Contractor shall keep accurate records and provide documentation for this project. These
records shall include:
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1) technical records (including, but not limited to, complete and accurate records of
measurements, data, analysis and all other technical information collected in the course of
this project); and

2 other records and reports required by Federal and State laws and regulations.
45  Project Communication

The Contractor shall maintain communications and coordination with the LDEQ Project
Manager, including reporting problems encountered in performing this work, notifying LDEQ of
schedule delays and/or corrective action relating to these activities. The Contractor shall attend
meetings as necessary to discuss requirements or problems with the LDEQ Project Manager or
his representative. Meetings may be held at LDEQ Headquarters in Baton Rouge, LDEQ
Regional Offices, or on-site. Interim conference calls may be required.

4.6 Subcontractors

All subcontractors used by the Contractor for this project must be identified in the Contractor’s
proposal or approved in writing by LDEQ before performing any work under this contract. The
Contractor shall be the sole point of contact regarding subcontracted services provided to LDEQ.
LDEQ will not accept deliverables directly from subcontractors.

The Contractor shall guarantee the quality and timeliness of work performed by his
subcontractors. He is responsible for correcting all mistakes, errors, or omissions in the
subcontractor’s work. It is also his responsibility to ensure that all subcontractors have the
expertise necessary to perform project tasks as specified in this contract.

4.7  Substitution of Personnel

To ensure efficiency and continuity, the Contractor’s key project management personnel shall
remain assigned to the contract until its completion. If, during the course of the contract, the
Contractor finds that he cannot provide the personnel listed in his accepted proposal, the
Contractor must request permission in writing from LDEQ to provide a substitute. This request
must be approved by LDEQ before the proposed replacement does any work on this contract,
and shall include:

(1)  justification of the need for any such substitution;

(2 a narrative establishing that the proposed substitute is at least equal in education,
qualifications, and experience to the person being replaced; and

3) a résumeé for the proposed substitute.

LDEQ reserves the right to require the replacement of any person working on this contract who
is determined by LDEQ to be unresponsive to the needs of LDEQ as defined by the contract.
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4.8 Site Access

The Contractor shall be responsible for gaining access to all properties where a signed access
agreement for post hurricane related activities is not yet on file with the Department. In the
event that the owner/operator cannot be located or if the Contractor is unable to gain access to
the property, the Contractor must inform LDEQ in writing within forty-eight (48) hours; LDEQ
will direct the Contractor after notification has been made.

4.9  Completion of Site Activities

The Contractor shall remove all equipment, used/uncontaminated supplies or materials, non-
hazardous contractor-generated trash from the work area and hazardous and/or non-hazardous
investigation derived waste following completion of activities at the site. The Contractor shall
dispose of all trash, debris and investigation derived waste generated from the work
accomplished at the site in accordance with applicable laws, regulation, ordinances and codes.
Any damage to the site caused by his operations and/or equipment shall be repaired by the
Contractor.

410 Correction of Deficient Work

If required by LDEQ, prior to payment, the Contractor shall promptly, without additional cost to
LDEQ, correct any deficient work performed by him or his subcontractors. Deficient work is
defined as work that is (a) unsatisfactory, faulty, or defective, or (b) does not conform to the
requirements of the contract documents. If the Contractor does not correct such deficient work
within the time specified by LDEQ, LDEQ may have the deficiency corrected by a separate
party. All costs to LDEQ for such correction shall be paid by the Contractor. If corrections
made to deficient work interfere with any other LDEQ work by other parties, the Contractor shall
also bear the expenses caused by that interference.

4.11 Concurrent Site Work
LDEQ may concurrently perform additional work at the site related to this project or LDEQ may

procure the services of other contractors. The Contractor shall coordinate his work with the
work of LDEQ or other contractors.

4.12 Project Schedule
All activities shall be completed within the stated number of calendar days as specified in the
following table. Adherence to the following schedule will be determined by LDEQ. LDEQ

anticipates the completion of all activities related to this scope of work within one year of the
commencement conference.

Page 13 of 17



RFP No. 5701-08-02

Table 1. Project Schedule

Time Frame
(calendar days)

Activity

Notice to Proceed

LDEQ awards contract and issues a Notice to
Proceed to the selected Contractor

Within 10 days of Notice to Proceed

Commencement Conference

Within 60 days of Notice to Proceed

Submission of RECAP Input Parameters Form

Within 30 days of LDEQ Request for Site
Investigation

Submission of Additional Site Investigation
Work Plan

Within 30 days of LDEQ Approval of Site
Investigation Work Plan

Begin Site Investigation

Within 120 days of LDEQ Approval of Site
Investigation Work Plan

Submission of Combined Additional Site
Investigation Report and RECAP Evaluation

Within 30 days of LDEQ Notice of Deficiency

Submission of Corrected Additional Site
Investigation Report and RECAP Evaluation

Within 60 days of LDEQ Request for RECAP
Evaluation

Submission of RECAP Evaluation Submittals

Within 30 days of LDEQ Notice of Deficiency

Submission of Corrected RECAP Evaluation
Submittals

Within 60 days of LDEQ Request for
Corrective Action Study

Submission of Corrective Action Study

Within 30 days of LDEQ Notice of Deficiency

Submission of Corrected Corrective Action
Study

Within 30 days of LDEQ Request for
Corrective Action Plan

Submission of Corrective Action Plan

Within 30 days of LDEQ Notice of Deficiency

Submission of Corrected Corrective Action
Plan

5.0 LDEQ RESPONSIBILITIES

As part of its responsibilities under the contract, LDEQ shall:

1) provide points of contact (liaisons) for technical and contract activities (Project Manager
and Contract Manager);

2 provide LDEQ materials (documents, reports, photographs, etc.) for the Contractor’s
work as necessary;

3 monitor the Contractor’s work through telephone communications, meetings, and review
of Weekly Progress Reports; and

4) review, require revision as necessary, and accept deliverables.

LDEQ will be available for assistance to the Contractor in solving problems or answering
questions that may arise and will meet with the Contractor as necessary. In the event that the
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owner/operator cannot be located or if the Contractor is unable to gain access to the property, the
Contractor must inform LDEQ in writing within forty-eight (48) hours; LDEQ will direct the
Contractor after notification has been made. In the event the owner has refused permission, this
will be reported to LDEQ for enforcement action. However, LDEQ shall not be responsible for
the Contractor’s performance of the work and reserves the right to reject deficient work.

6.0 GUIDANCE DOCUMENTS

As necessary for tasks assigned by LDEQ), the Contractor shall use the methodologies, guidelines
and updates as set forth, including but not limited to:

= LDEQ’s Risk Assessment/Corrective Action Program (RECAP);

= LDEQ/LDOTD Construction of Geotechnical Boreholes and Groundwater Monitoring
Systems Handbook; and

= LUST QAPP_1006 _r09, revision date April 18, 2007.
7.0 MEASUREMENT AND PAYMENT

The Contractor shall be compensated for the actual work performed. Payment for the tasks
required in this Statement of Work shall be based upon the line items listed in the contract
Schedules of Prices, Attachment 4.

7.1 Commencement Conference

The Commencement Conference payment item shall include all activities and resources
necessary for attendance by the Contractor at the commencement conference to be held at LDEQ
Headquarters in Baton Rouge. Payment shall be made for the actual number of hours worked in
accordance with the hourly rate provided in the Schedule of Prices, Attachment 4. LDEQ will
reimburse the Contractor for a maximum of three (3) Contractor personnel for attendance at the
conference. Payment will be made by LDEQ following completion of the conference and
submission of the Contractor’s invoice.

7.2  RECAP Evaluation — Input Parameters Form

The RECAP Evaluation payment item shall include all activities and resources necessary to
complete the RECAP Input Parameters Form. Payment shall be made in one lump sum in the
payment period following the acceptance of the respective line item task by LDEQ. Payment for
the work performed shall be made in accordance with the unit rate provided in the contract
Schedule of Prices.

7.3 Additional Site Investigation

The Additional Site Investigation payment item shall include all activities and resources
necessary to complete the Additional Site Investigation Work Plan. Payment shall be made in
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one lump sum in the payment period following the acceptance of the respective line item task by
LDEQ. Payment for the work performed shall be made in accordance with the unit rate provided
in the contract Schedule of Prices.

7.4  Drilled or Direct Push Soil Borings for Additional Site Investigation

The Drilled or Direct Push Soil Borings payment item shall include all activities and resources
necessary for mobilization, installation, plugging and abandonment, investigation and disposal of
IDW and demobilization. Payment shall be made on a per foot basis in the payment period
following the acceptance of the respective line item task by LDEQ. Payment for the work
performed shall be made in accordance with the unit rate provided in the contract Schedule of
Prices.

7.5  Analytical Testing

The Analytical Testing payment item shall include all activities and resources necessary to
sample, package and label; prepare chain-of-custody; ship and handle; perform analytical testing
and QA/QC; interpret the analytical results; and record and report all results. Payment shall be
made per sample in accordance with the unit rates provided in the contract Schedule of Prices.

7.6  Combined Additional Site Investigation Report and RECAP Evaluation

The Combined Additional Site Investigation Report and RECAP Evaluation payment item shall
include all activities and resources necessary to complete the report. Payment shall be made in
one lump sum in the payment period following the acceptance of the respective line item task by
LDEQ. Payment for the work performed shall be made in accordance with the unit rate provided
in the contract Schedule of Prices.

7.7 RECAP Evaluation - Submittals

The RECAP Evaluation - Submittals payment item shall include all activities and resources
necessary to perform the RECAP evaluation and prepare and submit RECAP evaluation
submittals. Payment shall be made in one lump sum in the payment period following the
acceptance of the respective line item task by LDEQ. Payment for the work performed shall be
made in accordance with the unit rate provided in the contract Schedule of Prices.

7.8  Corrective Action Study

The Corrective Action Study payment item shall include all activities and resources necessary to
prepare and submit the corrective action study. Payment shall be made in one lump sum in the
payment period following the acceptance of the respective line item task by LDEQ. Payment for
the work performed shall be made in accordance with the unit rate provided in the contract
Schedule of Prices.
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79 Corrective Action Plan

The Corrective Action Plan payment item shall include all activities and resources necessary to
develop the corrective action plan. Payment shall be made in one lump sum in the payment
period following the acceptance of the respective line item task by LDEQ. Payment for the work
performed shall be made in accordance with the unit rate provided in the contract Schedule of
Prices.

7.10 Litigation Support

The Litigation Support payment item shall include all activities and resources necessary for the
performance of this task. Payment shall be made for the actual number of hours worked in
accordance with the hourly rates provided in the Schedule of Prices. LDEQ does not guarantee
performance of the maximum number of hours.

Travel expenses and mileage for litigation support, as requested by LDEQ, shall be reimbursed
in accordance with the Division of Administration State General Travel Regulations within the
limits established for State Employees. These limits are defined in the most current version of
Division of  Administration  Policy and  Procedure = Memorandum  No. 49
(www.doa.louisiana.gov/osp/travel/traveloffice.htm). Travel time will be reimbursed according
to the hourly rate as listed in the Schedule of Prices, Attachment 4. Payment shall be made as a
lump sum upon submission of supporting documentation (timesheets, mileage reports and
receipts).
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ATTACHMENT 3. EXPERIENCE TABLE

“Leaking Underground Storage Tank (LUST)
Post-Hurricane RECAP Evaluation/Corrective Action Study”
(Enlarge or duplicate table as necessary)

Client Name and Contact Person Project Title and Dates of Project/ Description of Project
Address and Telephone Contract Number | Dollar Amount of
Number Contract

PAGE 1 0OF 1




ATTACHMENT 4
SCHEDULE OF PRICES

RFP No. 5701-08-02

“Leaking Underground Storage Tank (LUST) Post-Hurricane RECAP
Evaluation/Corrective Action Study”

Line Pay Item Description Payment Unit No. of Unit Line
Item Units Rate Total
No.
1 Commencement Conference hour 6
2 | RECAP Evaluation — Input Parameters Form lump sum per site 100
3 | Additional Site Investigation lump sum per site 40
4 | Drilled or Direct Push Soil Borings for foot 2,000
Additional Site Assessment
5 | Analytical Testing — BTEX sample 500
6 | Analytical Testing— TPH GRO sample 250
7 | Analytical Testing— TPH DRO sample 250
8 | Analytical Testing— TPH ORO sample 50
9 | Analytical Testing — Synthetic Precipitation sample 50
Leaching Procedure (any COC)
10 | Analytical Testing — TPH Fractionation (any sample 50
COQC)
11 | Analytical Testing — PAHs sample 50
12 | Combined Additional Site Investigation lump sum per site 40
Report and RECAP Evaluation
13 | RECAP Evaluation — Submittals lump sum per site 60
14 | Corrective Action Study lump sum per site 40
15 | Corrective Action Plan lump sum per site 40
16 | Litigation Support hour
17 | Travel Time for Litigation Support hour
TOTAL PRICE
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e Unit rates for line items 1- 15 shall include all direct costs (labor, supplies, equipment,
incidentals and expendables, duplication/copying, communications, shipping and handling, taxes,
etc.), all indirect costs (fringes, overhead, general and administrative costs), travel expenses and
profit.

e Hourly rates for line items 16 and 17 shall include all direct costs (labor, supplies, equipment,
incidentals and expendables, duplication/copying, communications, shipping and handling, taxes,
etc.), all indirect costs (fringes, overhead, general and administrative costs) and profit. Personnel
travel expenses and mileage, as required by LDEQ, shall be reimbursed separately according to
the State General Travel Regulations upon presentation of required documentation and shall
constitute part of the maximum payable under the contract. Travel time shall be reimbursed in
accordance with the hourly rate provided in the Schedule of Prices.

*ALL BLANKS MUST BE COMPLETED
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ATTACHMENT 5. SAMPLE LDEQ CONTRACT
“Leaking Underground Storage Tank (LUST) Post-Hurricane RECAP
Evaluation/Corrective Action Study”

The contract offered to the successful proposer will have the following form and content:

THIS CONTRACT, made and entered into this day of , 2008, by
and between the Department of Environmental Quality of the State of Louisiana,
hereinafter ~ referred to as  “LDEQ” or  “the  Department”, and

, officially domiciled at ,
hereinafter referred to as the "Contractor."

WITNESSETH:

WHEREAS, La. R.S. 2011 (D)(6) grants authority to the Secretary of the Louisiana
Department of Environmental Quality to declare emergencies;

WHEREAS, LDEQ desires to retain the Contractor to provide technical information and
professional expertise as hereinafter described; and

WHEREAS, a fee for the services to be provided by the Contractor pursuant to this
contract has been mutually agreed upon by all parties;

NOW THEREFORE, in consideration of the mutual covenants herein contained, the
parties hereto agree as follows:

LDEQ hereby employs and retains the Contractor who agrees to proceed, after proper
notice and receipt of written authorization by LDEQ, with all services necessary to the
performance, in proper sequence and in the time specified, of the items of work for the
project as hereinafter set forth.

1. PROJECT IDENTITY

This contract will be identified as “Leaking Underground Storage Tank
(LUST) Post-Hurricane RECAP Evaluation/Corrective Action Study” with
the Contract Number assigned as set forth above. All invoices and other
correspondence submitted to LDEQ in connection with this contract shall be
identified by this Contract Number.

2. ENTIRE AGREEMENT AND ORDER OF PRECEDENCE

This contract, together with the Emergency Request for Proposals (the RFP) and
addenda issued thereto by LDEQ, the proposal submitted by the Contractor in
response to LDEQ’s RFP (the Proposal), and any exhibits specifically
incorporated therein by reference constitutes the entire agreement between the
parties with respect to subject matter.
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This contract shall, to the extent possible, be construed to give effect to all
provisions contained therein. However, where provisions are in conflict, first
priority shall be given to the provisions of the contract excluding the RFP and the
Proposal; second priority shall be given to the provisions of the RFP and
amendments thereto; and third priority shall be given to the provisions of the
Proposal.

CONTRACT TERM

The term for the fulfillment of services to be performed pursuant to this contract
shall be from March 1, 2008 through February 28, 2009. This period shall be
known as the base contract. LDEQ reserves the right to, at its discretion and at
any time during the term of the contract, renew the contract for one or more
periods. However, the sum of the base contract and all extensions shall not
exceed thirty-six (36) months. All term extensions shall be made by written
amendment and approved by the Commissioner of the Division of
Administration.  All extensions shall include the same payment terms and
conditions as the base contract and shall be contingent upon funding by the
Louisiana State Legislature.

RESPONSE ACTION CONTRACTOR REQUIREMENTS

The Contractor must appear on the approved current Response Action Contractor
(RAC) listing or must meet the minimum qualification requirements of a RAC, as
defined in LAC 33:XI1.1205.A. The Contractor must maintain the minimum
qualification requirements of a RAC throughout the duration of this contract.
Failure to maintain the required qualifications, or promptly correct any lapse, may
be considered as a failure to perform within the terms of this contract.

SCOPE OF SERVICES

The Contractor shall provide the necessary personnel, materials, and services to
perform the work as set forth in and Appendix A, Contractor's Proposal, and
Appendix B, RFP Attachment 2, Statement of Work, attached hereto and made a
part hereof.

NOTICE TO PROCEED

The Contractor shall proceed with the work only after receipt of an executed
contract which has been approved by the Commissioner of the Division of
Administration, and participation in a post-award conference to be scheduled by
LDEQ at its offices.
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COMPENSATION

The amount which LDEQ agrees to pay and the Contractor agrees to accept for
satisfactory completion of the services to be rendered pursuant to this contract
shall not exceed a total sum of . The prices resulting
from the RFP process shall form the basis of payment, and shall remain in effect
for the duration of the contract. Work performed by the Contractor during the
term of the contract shall be paid at the unit rates listed in the Schedule of Prices.
Travel and other allowable costs shall constitute part of the maximum payable
under the terms of this contract.

LDEQ will pay the Contractor only for actual work performed, LDEQ does not
guarantee a maximum payment amount to be earned by the Contractor. LDEQ
will reject any and all claims from the Contractor for damages, anticipated profits,
or other related causes resulting from any difference between the amount paid for
work actually performed and the maximum price of the contract.

The Contractor shall not perform out-of-scope work not authorized by written
amendment prior to the expiration date of the contract. Any out-of-scope work
performed by the Contractor without written authorization from LDEQ in the
form of an approved contract amendment shall not entitle the contractor to any
compensation for any corresponding effort. Verbal directives from any employee
of LDEQ that would result in the performance of out-of-scope work shall carry no
authority.

Any increases to the maximum amount shall be made by written amendment,
approved by the Commissioner of the Division of Administration, and shall be
contingent upon funding by the Louisiana State Legislature.

FISCAL FUNDING

The continuation of this contract is contingent upon the appropriation of funds to
fulfill the requirements of the contract by the legislature. If the legislature fails to
appropriate sufficient monies to provide for the continuation of the contract, or if
such appropriation is reduced by the veto of the Governor or by any means
provided in the appropriations act to prevent the total appropriation for the year
from exceeding revenues for that year, or for any other lawful purpose, and the
effect of such reduction is to provide insufficient monies for the continuation of
the contract, the contract shall terminate on the date of the beginning of the first
fiscal year for which funds are not appropriated.

LDEQ OBJECTIVES, MONITORING PLAN, AND PERFORMANCE
MEASURES

As required by R.S. 39:1498(7) and (8), LDEQ provides the following
information:
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a. The goal of this contract is to develop RECAP standards and propose
appropriate corrective action alternatives for leaking underground storage
tank (LUST) sites in areas affected by Hurricanes Katrina and Rita. The
objectives to be achieved through this contract in order to attain this goal
include providing LDEQ with:

@ RECAP Evaluation of approved damaged facilities;
2 Corrective Action Study of approved damaged facilities; and

3) Corrective Action Plan Development of approved damaged
facilities.

b. LDEQ will monitor the progress of the Contractor during the contract by:

1) designating LDEQ staff to act as the Project and Contract
Managers;

2) meeting with the Contractor as necessary to provide guidance or
answer questions;

3) ensuring that deliverables are submitted within the time frame of
the contract;

4 reviewing, requiring correction as necessary, and approving all
deliverables and submittals; and

(5) requiring Weekly Progress Reports.

C. LDEQ will measure the successful performance of the Contractor by
reviewing and evaluating the acceptability of all deliverables and
submittals.

10. INVOICING AND PAYMENT

a. Payment:

Payment to the Contractor for services rendered and/or hours worked shall
be made according to the rates provided in the contract Schedule of Prices
for the actual work and/or hours accepted as completed by LDEQ. The
rates included in the contract Schedule of Prices shall be applied for the
term of the contract. Payment for work performed under this contract
shall not exceed the agreed contract amount.

The rate for line items 1-15 in the contract Schedule of Prices shall
include all associated direct costs (labor, supplies, equipment,
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incidentals and expendables, duplication/copying, communications,
postage, shipping and handling, transportation, taxes, etc.), all indirect
costs (fringes, overheads, general and administrative costs), travel and
profit.

The rate for line items 16 and 17 in the contract Schedule of Prices shall
include all direct costs (labor, supplies, equipment, incidentals and
expendables,  duplication/copying, communications, shipping and
handling, taxes, etc.), all indirect costs (fringes, overhead, general and
administrative costs) and profit. Personnel travel expenses and mileage,
as required by LDEQ, shall be reimbursed separately according to the
State General Travel Regulations upon presentation of required
documentation and shall constitute part of the maximum payable under
the contract. Travel time shall be reimbursed in accordance with the
hourly rate provided in the Schedule of Prices.

No payment shall be owed or made for analytical work or data generated
by a commercial laboratory as defined in LAC 33:1.4503 that is not
accredited by the Department’s Environmental Laboratory Accreditation
Program at the time the work is done and the data is generated. No
payment shall be owed or made for analytical work or data generated by
a laboratory other than a commercial laboratory as defined in LAC
33:1.4503 that does not meet at a minimum the quality systems
requirements found in LAC 33:1. Chapter 53 and in Chapter 5 of the
2003 NELAC Standards at the time the work is done and the data is
generated. No payment shall be owed or made for any analytical data
that is not submitted in a format approved by the DEQ project manager
and that meets the requirements of LAC 33:1.5313 and the 2003 NELAC
Standards.

Payment procedure:

Invoices shall be submitted within fourteen (14) calendar days of the last
day of the preceding month. Payment shall be made for line items 1, 16
and 17 in the payment period following the acceptance of the respective
task by LDEQ in accordance with the unit rate provided in the contract
Schedule of Prices. A Progress Report that clearly supports the
Contractor’s request for payment for the corresponding billing must be
included with each invoice.

Payment shall be made as monthly progress payments for line items 2
through 15. Invoices shall be based upon the actual amount of work
completed during the billing period or for work with performance periods
of more than thirty (30) days, progress payments may be made at the
discretion of LDEQ.
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Each invoice must include:
1) the contract number;
(2 the name and address of the Contractor;

3) an itemized list of the work completed during the billing
period;

4) the total amount requested;

(5) the balance remaining in the contract; and

(6) supporting documentation.
The invoice shall be signed by the Contractor's Project Manager. One
original and one copy shall be directed to Louisiana Department of

Environmental Quality, Financial Services Division, P. O. Box 4303,
Baton Rouge, LA 70821-4303.

Payments will be made within approximately thirty (30) days after receipt
of a correct invoice, receipt and acceptance of all related deliverables and
submittals, and approval of the invoice for payment by LDEQ.

C. Reporting Requirements:

The Contractor shall submit all required reports (see Attachment 2,
Statement of Work). Additionally, the Contractor shall submit Weekly
Progress Reports, a Progress Report that clearly supports the Contractor’s
request for payment for the corresponding billing period and a
procurement summary detailing purchases from Minority/Women Business
Enterprises (Appendix C), prior to issuance of payments.

DELIVERABLES

The Contractor shall provide to LDEQ the items specified in Attachment 2,
Statement of Work, as products of the services rendered under this contract.
LDEQ reserves the right to reject any deliverable that is unsatisfactory. The
Contractor shall correct any omissions or errors and resubmit the deliverable.

CORRECTION OF DEFICIENT WORK

If required by LDEQ, prior to payment, the Contractor shall promptly, without
cost to LDEQ, correct any deficient work performed by him or his subcontractors.
Deficient work is defined as work that is (a) unsatisfactory, faulty, or defective, or
(b) does not conform to the requirements of the contract documents. If the
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Contractor does not correct such deficient work within the time specified by
LDEQ, LDEQ may have the deficiency corrected by a separate party. All direct
and indirect costs for such correction shall be paid by the Contractor. If
corrections made to deficient work interfere with any other LDEQ work by other
parties, the Contractor shall also bear the expenses caused by that interference.

RELEASE OF INFORMATION

The Contractor shall not provide information generated or otherwise obtained in
the performance of the Contractor’s responsibilities under this contract to any
party other than LDEQ or their authorized agents for the life of the contract and
for a period of three (3) years after completion of this contract. The Contractor
shall not publish, permit to be published, or distribute, use, or disclose to anyone
for public consumption, any information, oral or written, concerning the results or
conclusions made pursuant to the performance of this contract, without the prior
written consent of LDEQ.

OWNERSHIP OF DOCUMENTS

Upon completion or termination of this contract, all source code developed, all
data collected by the Contractor and all documents, notes, and files collected or
prepared specifically in connection with this work, except the Contractor's
personnel and administrative files, shall become and be the property of LDEQ and
LDEQ shall not be restricted in any way whatever in its use of such material. In
addition, at any time during the contract period, LDEQ shall have the right to
require the Contractor to furnish copies of any or all data and all documents,
notes, and files collected or prepared by the Contractor specifically in connection
with this contract within five (5) days of receipt of written notice issued by
LDEQ.

SUBSTITUTION OF PERSONNEL

If, during the term of the contract, the Contractor or subcontractor cannot provide
the personnel as proposed and requests a substitution, that substitute shall meet or
exceed the requirements stated herein. A detailed résumé of the individual’s
qualifications and a written justification for the change must be submitted to
LDEQ for approval prior to any personnel substitution. It shall be acknowledged
by the Contractor that every reasonable attempt shall be made to assign the
personnel listed in the Contractor’s proposal.

CONTRACTOR’S INSURANCE

The Contractor shall procure and maintain for the duration of the contract
insurance against claims for injuries to persons or damages to property which may
arise from or in connection with the performance of the work hereunder by the
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Contractor, his agents, representatives, or employees. The cost of such insurance
shall be included in the Contractor's prices and shall not be separately billed.

a. Minimum Scope of Insurance

Coverage shall be at least as broad as:

(1)

(2)

©)

(4)
(5)

Insurance Services Office form number GL 0002 (Ed. 1/73)
covering Comprehensive General Liability and Insurance Services
Office form number GL 0404 covering Broad Form
Comprehensive General Liability; or Insurance Services Office
Commercial General Liability coverage ("occurrence” form CG
0001). ""Claims Made" form is unacceptable. The "occurrence
form™ shall not have a ""sunset clause."

Insurance Services Office form number CA 0001 (Ed. 1/78)
covering Automobile Liability and endorsement CA 0025 or CA
00011293. The policy shall provide coverage for owned, hired,
and non-ownedcoverage. If an automobile is to be utilized in the
execution of this contract, and the  contractor does not own a
vehicle, then proof of hired and non-owned coverage is sufficient.

Workers' Compensation insurance as required by the Labor Code
of the State of Louisiana, including Employers Liability
insurance.

Pollution Liability insurance as required by LDEQ.

Umbrella Liability Policy as required by LDEQ.

b. Minimum Limits of Insurance

The Contractor shall maintain limits no less than:

1)

()

3)

(4)

Commercial General Liability: $1,000,000 combined single limit
per occurrence for bodily injury, personal injury and property
damage.

Automobile Liability: $1,000,000 combined single limit per
accident, for bodily injury and property damage.

Workers Compensation and Employers Liability: Workers'
Compensation limits as required by the Labor Code of the State of
Louisiana and Employers Liability coverage.

Pollution Liability: $1,000,000.
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C. Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and approved by
LDEQ. At the option of LDEQ), either: the insurer shall reduce or eliminate such
deductibles or self-insured retentions as respects LDEQ, its officers, officials,
employees and volunteers; or the Contractor shall procure a bond guaranteeing
payment of losses and related investigations, claim administration and defense

expenses.

d. Other Insurance Provisions

The policies are to contain, or be endorsed to contain, the following provisions:

1)

(2)

(3)

General Liability and Automobile Liability Coverages

(@)

(b)

(©)

LDEQ, its officers, officials, employees, Boards and
Commissions and volunteers are to be added as "additional
insureds"” as respects liability arising out of activities
performed by or on behalf of the Contractor; products and
completed operations of the Contractor, premises owned,
occupied or used by the Contractor. The coverage shall
contain no special limitations on the scope of protection
afforded to LDEQ, its officers, officials, employees or
volunteers. It is understood that the business auto policy
under "Who is an Insured" automatically provides liability
coverage in favor of the State of Louisiana.

Any failure to comply with reporting provisions of the
policy shall not affect coverage provided to LDEQ, its
officers, officials, employees, Boards and Commissions or
volunteers.

The Contractor's insurance shall apply separately to each
insured against whom claim is made or suit is brought,
except with respect to the limits of the insurer's liability.

Workers' Compensation and Employers Liability Coverage

The insurer shall agree to waive all rights of subrogation against
LDEQ, its officers, officials, employees and volunteers for losses
arising from work performed by the Contractor for LDEQ.

Pollution Liability Insurance

Within fifteen (15) days of award of this contract, the Contractor
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shall submit to LDEQ written documentation concerning the
procurement of pollution liability insurance coverage of at least
one million dollars ($1,000,000.00), exclusive of legal defense
cost. This documentation shall be in the form of a copy of the
policy and declaration page. LDEQ shall be named as an additional
insured. Any insurance policy which operates on a "claims-made"
basis shall be maintained for the term of this contract.

Every twelve (12) months after the award of the contract, the
Contractor must submit written documentation providing proof of
continued pollution liability insurance coverage including:

@) copies of applications submitted to three known
underwriters of pollution liability insurance;

(b) a status report of any pollution liability insurance obtained
(The report shall include the type of coverage, the premium
charged, the limits of coverage, the deductible levels, and
any other major terms and conditions of the insurance
coverage. A copy of the actual policy and declaration page
could be provided in lieu of a written status report.);

(c) if pollution liability coverage was denied by an
underwriter, a summary of the reasons why such coverage
was denied; and

(d) a status report concerning the alternative pollution liability
risk transfer mechanisms that the Contractor has pursued
other than commercial pollution liability insurance (e.g.,
risk retention groups, purchasing groups, etc.).

The Contractor shall not be reimbursed for liabilities that were
caused by the conduct of the Contractor (including any conduct of
its directors, managers, staff, representatives or employees) which
was grossly negligent, constituted intentional misconduct, or
demonstrated a lack of good faith. Furthermore, the Contractor
shall not be indemnified for liability arising under strict tort
liability or any other basis of liability other than negligence.

All Coverages

Each insurance policy required by this clause shall be endorsed to
state that coverage shall not be suspended, voided, canceled by
either party, or reduced in coverage or in limits except after thirty
(30) days prior written notice by certified mail, return receipt
requested, has been given to LDEQ.
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e. Acceptability of Insurers

Insurance is to be placed with insurers with a Best's rating of no less than A-:VI
or higher. This rating requirement may be waived for workers' compensation
coverage only.

f. Verification of Coverage

The Contractor shall furnish LDEQ with certificates of insurance affecting
coverage required by this clause. The certificates for each insurance policy are to
be signed by a person authorized by that insurer to bind coverage on its behalf,
and must include the Contractor’s name, the LDEQ contract number, the effective
dates of the policy, and the level of coverage. The certificates must be received
and approved by LDEQ before the Notice to Proceed will be issued and work
commences. LDEQ reserves the right to require complete, certified copies of all
required insurance policies, at any time.

An original and one (1) copy of each certificate (and policies when required) shall
be sent to the attention of:

Laura McDonald

Contracts and Grants Division

Louisiana Department of Environmental Quality
P.O. Box 4303

Baton Rouge, LA 70821-4303

PERFORMANCE AND PAYMENT BONDS

The Contractor shall provide both a performance bond, executed to secure
fulfillment of the Contractor’s obligations under the contract, and a payment
bond, executed to assure payment as required by law of all persons supplying
labor and material in the execution of the work provided for in the contract. Each
bond shall be in the amount of one hundred percent (100%) of the contract price.

INDEMNIFICATION AGREEMENT

The Contractor shall complete and return to LDEQ a signed Indemnification
Agreement (Attachment 6), along with the insurance certificates required in
“Contractor’s Insurance” above.

ASSIGNABILITY

The Contractor shall not assign any interest in this contract, and shall not transfer
any interest in the same (whether by assignment or novation), without the prior
written consent of LDEQ thereto; provided, however, that all claims for money
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due or to become due to the Contractor under this contract may be assigned to its
bank, trust company, or other financial institution without such approval. Notice
of any such assignment of transfer shall be furnished promptly to LDEQ.

SUCCESSORS AND ASSIGNS

This contract shall be binding upon the successors and assigns of the respective
parties hereto.

CLAIMS FOR LIENS

The Contractor shall be solely liable for and shall hold LDEQ harmless from any
and all claims or liens for labor, services or material furnished to the Contractor in
connection with the performance of its obligations under this contract.

COMPLIANCE WITH LAWS

The Contractor and its employees, subcontractors, and agents shall comply with
all applicable Federal, State and Local laws and ordinances, including but not
limited to, 40 CFR PART 31 and “LUST Trust Fund Cooperative Agreement
Guidelines” OSWER Directive 9650.10A, in carrying out the provisions of this
contract.

The Contractor is hereby advised that U.S. Environmental Protection Agency
Grant No. LP-96646701 is being used by the Department to partially fund this
contract. Continuation of this agreement is contingent upon grant approval.

TAX RESPONSIBILITY

The Contractor hereby agrees that the responsibility for payment of taxes from the
funds received under this contract shall be the Contractor's obligation and shall be
identified under Tax Identification Number

EMPLOYMENT OF STATE PERSONNEL

In accordance with LSA-R.S. 39:1498.(4) and 1498.2, the Contractor certifies that
it has not employed and will not employ any person to engage in the performance
of this contract who is currently an employee of the State of Louisiana.

COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that it has not employed or retained any company or
person, other than a bona fide employee working solely for the Contractor, to
solicit or secure this contract, and that it has not paid or agreed to pay any
company or person, other than a bona fide employee working solely for the
Contractor, any fee, commission, percentage, brokerage fee, gifts, or any other
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consideration, contingent upon or resulting from the award or making of this
contract. For breach or violation of this warranty, LDEQ shall have the right to
annul this contract without liability, or in its discretion to deduct from the contract
price or consideration, or otherwise recover, the full amount of such fee,
commission, percentage, brokerage fee, gift, or contingent fee.

RECORDS

The State, through the Legislative Auditor, and/or the Office of the Governor,
Division of Administration, the LDEQ Internal Audit Section, or any of their duly
authorized representatives, shall be entitled to audit the books, documents, papers,
and records of the Contractor and any subcontractors which are reasonably related
to this contract.

The Contractor and its subcontractors shall maintain all books, documents,
papers, accounting records, and other evidence pertaining to costs incurred. All
such materials shall be made available at their respective offices at all reasonable
times during the contract period and for three (3) years from date of final payment
under this contract for inspection by LDEQ and/or Legislative Auditor. Copies
thereof shall be furnished if requested.

ANTI-DISCRIMINATION

The Contractor agrees to abide by the requirements of the following as applicable:
Title VI and VII of the Civil Rights Act of 1964, as amended by the Equal
Opportunity Act of 1972, Federal Executive Order 11246, The Federal
Rehabilitation Act of 1973, as amended, the Vietnam Era Veteran's Readjustment
Assistance Act of 1974, Title IX of the Education Amendments of 1972, the Age
Act of 1975, and the Americans with Disabilities Act of 1990.

The Contractor further agrees not to discriminate in its employment practices, and
will render services under this contract without regard to race, color, religion, sex,
sexual orientation, national origin, veteran status, political affiliation, or
disabilities.

Any act of discrimination committed by Contractor, or failure to comply with
these statutory obligations when applicable shall be grounds for termination of
this contract.

CODE OF ETHICS FOR STATE EMPLOYEES

Contractors may, in certain circumstances, be deemed "public employees” as
interpreted by the Louisiana Commission of Ethics for Public Employees. The
Contractor shall be responsible for determining that there will be no conflict or
violation of the Ethics Code. By signing this contract, the company official
certifies that there is no conflict or violation of the Ethics Code.
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REMEDIES

Any claim or controversy arising out of this contract shall be resolved by the
provisions of LSA-R.S. 39:1524 through 1526.

MINORITY/WOMEN BUSINESS ENTERPRISE REQUIREMENTS:

The Contractor agrees to ensure that minority/women business enterprises have
the maximum opportunity to participate in the performance of this contract and
any subcontracts for supplies, equipment, construction, or services that may be
let. In this regard, the Contractor shall take all necessary and reasonable steps to
ensure that minority/women business enterprises have the maximum opportunity
to compete for and perform services relating to this contract.

The following affirmative steps for utilizing MBE/WBESs are required:

1. Solicitations for products or services shall be sent to firms/individuals listed
as MBE’s and WBE’s.

2. Where feasible, divide total requirements into smaller tasks to permit
maximum MBE/WBE participation.

3. Where feasible, establish delivery schedules which will encourage
MBE/WBE participation.

4, Encourage use of the services of the U. S. Department of Commerce’s
Minority Business Development Agency (MBD) and the U. S. Small
Business Administration to identify MBE/WBE’s.

5. Require that each party to a subcontract takes the affirmative steps outlined
here.

6. Include in bid documents for subcontractors the negotiated “fair share”
percentages:

= MBE: Construction 11%;  Supplies 5.5%;  Services 13%;
Equipment 3.4%

= WBE: Construction 8.8%;  Supplies 16%;  Services 13%;
Equipment 10%

TERMINATION OF CONTRACT FOR CAUSE

If, in the determination of LDEQ, the Contractor fails to fulfill in a timely and
proper manner its obligations under this contract or violates any of the covenants,
agreements, or stipulations of this contract, LDEQ shall thereupon have the right
to terminate this contract by giving written notice sent certified mail (return
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receipt requested) to the Contractor of such termination and specifying the
effective date thereof, at least thirty (30) days before the effective date of such
termination.

In that event, all finished or unfinished documents, data, studies, surveys,
drawings, maps, models, photographs, and reports or other material prepared by
the Contractor under this contract shall, at the option of LDEQ, become its
property, and the Contractor shall be entitled to receive just and equitable
compensation for any satisfactory work completed on such documents and other
materials. LDEQ shall be relieved of liability for costs for any undelivered work
as of the effective date of termination and shall be entitled to repayment for any
progress payments made on undelivered work.

Notwithstanding the above, the Contractor shall not be relieved of liability to
LDEQ for damages sustained by LDEQ by virtue of any breach of the contract by
the Contractor, and LDEQ may withhold any payments to the Contractor for the
purpose of setoff until such time as the exact amount of damages due LDEQ from
the Contractor is determined.

TERMINATION FOR THE CONVENIENCE OF LDEQ

LDEQ may terminate this contract for the convenience of LDEQ at any time, by
giving written notice to the Contractor by certified mail (return receipt requested)
of such termination and specifying the effective date thereof, at least thirty (30)
days before the effective date of such termination. In that event, all finished or
unfinished documents and other materials as described in the preceding section
shall, at the option of LDEQ, become its property. If the contract is terminated by
LDEQ as provided herein, the Contractor shall promptly submit a statement
showing in detail the actual services performed to date of termination. The
Contractor shall then be paid the proportion of the total contract amount which
bears the same ratio as the services completed bears to the total scope of services
called for in this contract, less payments of compensation previously made.

LABORATORY ACCREDITATION:

In accordance with LAC 33:1.4501, any commercial laboratory (as defined in
LAC 33:1.4503) shall be accredited by the Department’s Environmental
Laboratory Accreditation Program prior to commencing analytical work. Each
such laboratory must be certified for the method/matrix/analytes necessary to
perform the analytical work required. The Department shall not accept analytical
data generated by any commercial laboratory that is not accredited by the
Department’s Environmental Laboratory Accreditation Program in accordance
with LAC 33:1.4501 through 5913. All analytical data must be submitted in a
format approved by the DEQ project manager and shall meet the requirements of
LAC 33:1.5313 and the 2003 NELAC Standards.
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Any laboratory other than a commercial laboratory (as defined in LAC 33:1.4503)
shall meet at a minimum the quality systems requirements found in LAC
33:1.Chapter 53 and in Chapter 5 of the 2003 NELAC Standards. All analytical
data must be submitted in a format approved by the DEQ project manager and
meet the requirements of LAC 33:1.5313 and the 2003 NELAC Standards.

The Contractor agrees that the Department may at any time during the term of this
Contract and without prior notice conduct on-site laboratory audits and/or
assessments of any laboratory that performs analytical work or generates data
submitted or to be submitted as required.

Analytical work shall not be performed by any subcontractor unless written
Department approval has been obtained by the Contractor prior to subcontracting
any part of the services specified. The Contractor shall submit requests for
approval, accompanied by information (including but not limited to resumes) of
proposed subcontractors to the project manager. The Contractor further agrees to
guarantee and to require of any subcontractor that all services performed under
any subcontract shall comply with all of the terms and conditions of this Contract.

FORCE MAJEURE

The Contractor or LDEQ shall be exempt from performance under the contract for
any period that the Contractor or LDEQ is prevented from performing any
services in whole or in part as a result of an act of God, strike, war, civil
disturbance, epidemic, or court order, provided the Contractor or LDEQ has
prudently and promptly acted to make any and all corrective steps that the
Contractor or LDEQ can promptly perform. Subject to this provision, such non-
performance shall not be considered cause or grounds for termination of the
contract.

AMENDMENTS

All changes to the contract price or term shall require amendment to the contract.
No amendment shall be effective unless it is in writing, signed by duly authorized
representatives of both parties, and approved by the Commissioner of the Division
of Administration. Verbal directives from any employee of LDEQ shall carry no
authority, and shall not entitle the Contractor to any compensation for any
corresponding effort.

LDEQ AND THE CONTRACTOR REPRESENT THAT THIS CONTRACT
SUPERSEDES ALL PROPOSALS, ORAL AND WRITTEN, ALL PREVIOUS
CONTRACTS, AGREEMENTS, NEGOTIATIONS AND ALL OTHER
COMMUNICATIONS BETWEEN THE PARTIES WITH RESPECT TO THE
SUBJECT MATTER HEREOF.
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IN WITNESS WHEREOF, the parties hereto have caused these presents to be executed
by their respective officers thereunto duly authorized as of the day and year first above
written.

WITNESS: DEPARTMENT OF ENVIRONMENTAL
QUALITY:

Thomas C. Bickham, 1lI
Undersecretary

Wilbert F. Jordan, Jr.
Assistant Secretary
Office of Environmental Assessment

WITNESS: CONTRACTOR
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MBE/WBE PROCUREMENTS MADE DURING REPORTING PERIOD

EPA Financial Assistance Agreement Number: LP-96646701

1. Procurement Made By 2. Business Enterprise 5. Type of
4. Date of Product or
Sub- 3. $ Value of Award Servicesa 6. Name/Address/Phone Number of MBE/WBE
Contractor Contractor | Minority | Women Procurement MM/DD/YY (Enter Code) Contractor or Vendor
Type of product or service codes:
1 = Construction 2 = Supplies 3 = Services 4 = Equipment
A = Business Services
B = Professional Services
C = Repair Services
D = Personal Services
A good faith effort has been made to obtain MBE/WBE vendors DATE:
Signature

___ 1% Qtr (Oct-Dec)

9/12/2007

2" Qtr (Jan-Mar)

3" Qtr (Apr-June)

___ 4™ Qtr (Jul-Sept)
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ATTACHMENT 6
INDEMNIFICATION AGREEMENT

agrees to protect, defend, indemnify, save, and hold

(Contractor)
harmless the State of Louisiana, all State Departments, Agencies, Boards and Commissions, its

officers, agents, servants and employees, including volunteers, from and against any and all

claims, demands, expense and liability arising out of injury or death to any person or the damage,

loss or destruction of any property which may occur or in any way grow out of any act or

omission of , its agents, servants, and employees, or any and all
(Contractor)

costs, expense and/or attorney fees incurred by as a result of

(Contractor)
any claim, demands, and/or causes of action except those claims, demands, and/or

causes of action arising out of the negligence of the State of Louisiana, all State Departments,
Agencies, Boards and Commissions, its agents, representatives, and/or employees.

agrees to investigate, handle, respond to, provide defense for,

(Contractor)
and defend any such claim, demands, or suit at its sole expense and agrees to bear all other costs

and expenses related thereto, even if it (the claim, etc.) is groundless, false or fraudulent.

Accepted by:

Company Name

Signature
Title
Date accepted
Is the Certificate of Insurance attached? Yes No
CFMS Contract No. for Louisiana Department of Environmental Quality, Office

of Environmental Assessment
Purpose of Contract: development of LUST Risk Evaluation/Corrective Action Program (RECAP)
standards and corrective action alternatives.
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ATTACHMENT 7

PERFORMANCE AND PAYMENT BOND

Therefore, to these presents personally came and intervened
herein acting for , & corporation organized and
existing under the laws of the State of , and duly authorized to

transact business in the State of Louisiana, as Surety, who declared that having taken
cognizance of this contract and of the documents mentioned herein, he hereby in his
capacity as its Attorney in Fact obligates his said company, as Surety for the said
Contractor, unto LDEQ), for a performance bond and a payment bond, each bond of a sum
equal to one hundred percent (100%) of the contract price of Dollars

($ )-

The condition of this performance and payment bond shall be that should the Contractor
herein not perform the contract in accordance with the terms and conditions hereof, or
should said Contractor not fully indemnify and save harmless LDEQ, from all cost and
damages which he may suffer by said Contractor's nonperformance or should said
Contractor not pay all persons who have and fulfill obligations to perform labor and/or
furnish materials in the prosecution of the work provided for herein, including by way of
example workmen, laborers, mechanics, and furnishers of materials, machinery,
equipment and fixtures, then said Surety agrees and is bound to so perform the contract
and make said payment(s).

Provided, that any alterations which may be made in the terms of the contract or in the
work to be done under it, or the giving by LDEQ of any extensions of time for the
performance of the contract, or any other forbearance on the part of either LDEQ or the
Contractor to the other shall not in any way release the Contractor or the Surety from
their liability hereunder, notice to the Surety of any such alterations, extensions, or other
forbearance being hereby waived.

If the surety on any bond is declared bankrupt, becomes insolvent, or its right to do
business in any state where any part of the project is located is revoked, the Contractor
shall substitute another bond and surety acceptable to LDEQ. Any substitution shall be
made within five (5) days after such declaration.
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Exhibit A

RECAP INPUT PARAMETER FORM
(To be completed for all Eligible Motor Fuels Underground Storage
Tank Trust Fund Sites

Agency Interest Name

Al#

Facility Owner Name

Facility Owner Address

Response Action Contractor

Contact Name/Phone # of
Response Action Contractor

Input Parameters

Source Size — List Sd, L, & Sw (If L and
Sw are greater than 30’ X 30’, provide
justification, including a site map with
boring/well locations, UST system
features, and tables showing
contaminated soil intervals and the zone
of groundwater fluctuation)

Groundwater Classification

Identify the methodology used to
determine groundwater classification

Sd:

L:

Swi:

__GW-1 _ GW-2 _ GW-3pw _ GW3\pw

____Hydraulic _ Slug _ Pump
Conductivity Test Test

Describe Other Methods Used For GW
Classification (e.g., DOTD water well
survey):

Dilution Factor Applied (include map
depicting the MO-1/Appendix | Point of
Exposure)

MO-1: Appendix I:

% Organic Matter/Fractional Organic
Carbon (foc) Content

List all borings and monitoring wells subject to enclosed structure (es) RECAP standards (if
applicable). Please attach a scaled site map designating es borings and wells.

THE FOLLOWING SECTIONS WILL BE COMPLETED BY THE LDEQ TEAM LEADER

Name of LDEQ Team Leader:

Signature of LDEQ Team Leader:

Date Input Parameter Form Approved:

Site Investigation/RECAP Evaluation Report Due Date:

RECAP (MFUSTT)

Effective January 1, 2006
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EXHIBIT B. WEEKLY PROGRESS REPORT

“Leaking Underground Storage Tank (LUST) Post-Hurricane
RECAP Evaluation/Corrective Action Study”
Reporting Period:

Contractor Name:
Contractor Address:
Name of Project Manager:

Progress Reporting: This section should state a description of the progress made during the previous
week, including problems experienced, requests of approved changes in personnel, and the effect of the
problems/changes on the due date of deliverables.

Number of Facilities with Input Parameters (to date):
Number of Site Investigations Completed:

Number of RECAP Evaluations Completed:
Number of Corrective Action Studies Completed:
Number of Corrective Action Plans Completed:

* Invoices for completed tasks shall be submitted within fourteen (14) calendar days of the last day of the preceding
month.




